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Terms & Conditions of Purchase 
 
1. Scope of Sub-Contract 

1.1. These Terms & Conditions of Purchase, together with the Purchase Order, and 

where relevant Dürr’s Supplementary Terms & Conditions, and/or any other 

additional terms and conditions agreed in writing, set out all the rights and obligations 

of the parties (collectively the “Sub-Contract” ). No other terms or conditions shall be 

implied save by statute. If any provision in these Terms & Conditions of Purchase is 

found to be invalid or unenforceable, all other provisions shall remain in full force and 

effect. 

1.2. In the event of conflict the following order of precedence shall apply: 

1.2.1. the Purchase Order; 

1.2.2. these Terms & Conditions of Purchase; 

1.2.3. the Supplementary Terms & Conditions; 

1.2.4. other additional terms agreed in writing; 

1.2.5. any documents contained in the Bid Pack. 

 
1.3. The Supplier or Sub-Contractor (“Sub-Contractor ) shall be deemed to have 

familiarised itself with the site and any physical constraints and satisfied itself that it 

has received all the information necessary to carry out and complete the Sub-

Contract Works. The Sub-Contractor shall promptly notify Dürr, in writing, of any 

omission, inconsistency, or lack of clarity. 

1.4. No amendment or modification of these Terms & Conditions of Purchase shall be 

valid or binding on either party unless it is made in writing and signed by the parties 

or their duly authorised representatives. 

1.5. Any failure or delay by Dürr to enforce any provision of the Sub-Contract shall not 

constitute a waiver of that provision or affect the validity of the Sub-Contract not the 

right of Dürr to subsequently enforce such provision. 

1.6. Any rights under the Contracts (Rights of Third Parties) Act 1999 are excluded. 

1.7. These Terms & Conditions of Purchase shall be construed in accordance with 

English Law and the parties submit to the non-exclusive jurisdiction of the English 

Courts. 

1.8. The language of the Sub-Contract shall be (and all communications under the Sub-

Contract shall be conducted in) English. 

 
2. Sub-Contractor’s Obligations 

Standard of Care 

2.1. The Sub-Contractor shall:  
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2.1.1. carry out and complete the Sub-Contract Works as described in the 

Purchase Order regularly and diligently, with reasonable skill and care, in 

a proper and workmanlike manner; 

2.1.2. provide all necessary and appropriately qualified and experienced labour; 

2.1.3. provide all necessary tools, plant, materials, and equipment; 

2.1.4. obtain all relevant licences or permits to work; and 

2.1.5. use reasonable endeavours not to impede or interfere with any other work 

in progress on the site. 

 
Plant and Materials 

2.2. All plant and/or materials supplied under the Sub-Contract shall (unless otherwise 

agreed in writing) be new, of satisfactory quality, be fit for their intended purpose, and 

shall comply with any agreed specification or performance criteria. 

2.3. The Sub-Contractor shall, where relevant, be responsible for complying with all 

legislation (and any associated costs) relating to the import or export of any plant 

and/or materials to be provided under the Sub-Contract. 

2.4. The Sub-Contractor shall, prior to delivery, provide to Dürr: 

2.4.1. copies of all relevant test certificates and (where reasonably requested) 

provide reasonable access to Dürr to inspect the plant and/or materials 

during their manufacture; and 

2.4.2. an advice note setting out: 

2.4.2.1. the scheduled date for delivery; 

2.4.2.2. the Purchase Order number; 

2.4.2.3. details of the items being delivered; and 

2.4.2.4. any other information required by the Purchase Order. 

2.5. All deliveries of plant and/or materials shall be made on or before the date/time and 

to the location or locations set out in the Purchase Order. Delivery shall be deemed 

to have been effected upon a valid proof of delivery, (or such other form of 

acceptance documentation agreed in writing by Dürr), being signed by Dürr or its 

authorised representative. 

2.6. The time for delivery shall be of the essence, and without prejudice to clause 10 , in 

the event of default Dürr shall be entitled to terminate the Sub-Contract with 

immediate effect. 

2.7. All deliveries are subject to inspection by Dürr (or its authorised representative). 

Acceptance of the plant and/or materials shall be without prejudice to Dürr’s right to 
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reject them if they are subsequently found to be not of satisfactory quality or fit for 

their intended purpose or otherwise not in accordance with the Sub-Contract. 

2.8. Any plant and/or materials rejected under clause 2.7  shall be returned to the Sub-

Contractor at the Sub-Contractor’s cost and risk and the Sub-Contractor shall 

reimburse Dürr: 

2.8.1. the price paid for such plant and/or materials; and 

2.8.2. any cost incurred by Dürr in returning the plant and/or materials to the 

Sub-Contractor. 

2.9. The Sub-Contractor shall provide all certification, test results, drawings, OEM 

warranties, installation and maintenance manuals, and testing and commissioning 

certificates and/or any other documents as required under the Sub-Contract 

(“Technical Documents” ). For the avoidance of doubt, completion of the Sub-

Contract Works under clause 7.1  shall require the provision of such certification 

and/or documents pursuant to this clause 2.9.   

 
Warranty 

2.10. The Sub-Contractor warrants that all installation works and plant and/or materials will 

be free from any defects in design, materials and workmanship for a period of 24 

months from the date of completion of the Sub-Contract Works (the “Warranty 

Period” ). 

 
Transfer of Risk and Reservation of Title 

2.11. Risk and title in all plant and/or materials shall pass to Dürr upon delivery unless 

payment is made prior to delivery, in which case title shall pass upon payment. Risk 

in any plant and/or materials rejected under clause 2.7  shall revert to the Sub-

Contractor. 

 
Timing of the Sub-Contract Works 

2.12. The Sub-Contractor shall commence and complete the Sub-Contract Works in 

accordance with any milestone dates or programme stated or referred to in the Sub-

Contract, or such other dates as shall be agreed in writing between the parties. If no 

dates or programme are stated or agreed, the Sub-Contractor shall carry out and 

complete the Sub-Contract Works within a reasonable time. In all cases the Sub-

Contract Works shall be completed prior to any date for completion under the main 

contract between Dürr and its customer (the “Main Contract” ). 

2.13. As soon as it becomes apparent that the Sub-Contract Works will not be completed 

by any agreed date, the Sub-Contractor shall notify Dürr in writing setting out the 

reasons why and the Sub-Contractor’s proposals for remedying the situation. If the 
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reason for the delay would entitle Dürr to an extension of time under the Main 

Contract Dürr will apply for such extension of time and, if granted, the date for 

completion of the Sub-Contract Works shall be adjusted accordingly, otherwise (save 

for any reasonable request following a force majeure event) any extension of time for 

completion of the Sub-Contract Works shall be at Dürr’s discretion.  

2.14. If the Sub-Contract Works are not completed by the Sub-Contractor by the 

completion date (or any revised completion date under clause 2.12  or 2.13), Dürr 

may deduct from any payment due to the Sub-Contractor, or otherwise recover as a 

debt, any loss, expense, damage, or other cost suffered or incurred by Dürr by 

reason of the Sub-Contractor’s late completion including but not limited to any 

Liquidated and Ascertained Damages levied against Dürr under the Main Contract. 

 
3. Sub-Contractor Design Liability and Intellectual  Property 

3.1. Where the Sub-Contractor undertakes any design of the Sub-Contract Works: 

3.1.1. the Sub-Contractor warrants that it will exercise all reasonable skill and 

care as may be expected of a properly qualified designer experienced in 

designing works of a similar scope, nature, and complexity; 

3.1.2. the Sub-Contractor accepts sole responsibility for its design of the Sub-

Contract Works and for the selection of materials, goods and 

workmanship forming that part of the Sub-Contract Works; and 

3.1.3. the Sub-Contractor shall take out and maintain Professional Indemnity 

Insurance as set out at clause 11 . 

3.2. The Sub-Contractor grants to Dürr an irrevocable, non-exclusive, royalty free licence 

to use and reproduce all drawings, plans, reports, specifications, calculations or other 

similar documents for any purpose whatsoever connected with either the Sub-

Contract Works or the works under the Main Contract. 

3.3. The Sub-Contractor warrants that any documents prepared by it or on its behalf will 

not infringe the rights of any third party, and that it will fully indemnify Dürr in respect 

of any such infringement. 

 
4. Assignment 

4.1. The Sub-Contractor shall not, without the prior written consent of Dürr (such consent 

not to be unreasonably withheld or delayed) assign or sub-contract all or any part of 

the Sub-Contract Works nor assign the right to pursue any debt which may become 

due under the sub-contract. 
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4.2. Notwithstanding any assignment or sub-letting under clause 4.1 , the Sub-Contractor 

shall at all times remain responsible for the carrying out and completion of the Sub-

Contract Works. 

 
5. Variations 

5.1. Dürr (or its authorised representative), may issue instructions to the Sub-Contractor 

requiring additional or varied work to be carried out. 

5.2. If the Sub-Contractor considers that a variation to the Sub-Contract Works is required 

it shall issue a notice to that effect in writing. The proposed variation shall be fully 

particularised and shall set out any proposed adjustment to the Sub-Contract Price. 

Within 5 working days of receipt, Dürr shall accept (by issuing a Variation Purchase 

Order) or reject the proposed variation and/or adjustment to the Sub-Contract Price. 

Alternatively, the parties shall agree, by way of a Variation Purchase Order, the 

extent of the required variation and any necessary adjustment to the Sub-Contract 

Price.  The issuing of a Variation Purchase Order shall be a condition precedent to 

the Sub-Contractor’s entitlement to payment for a variation. 

5.3. Any additional or varied work shall be invoiced separately by the Sub-Contractor and 

shall be valued as follows: 

5.3.1. in accordance with any lump sum or fixed price set out in the Variation 

Purchase Order; or 

5.3.2. on a re-measurement basis according to rates (including labour rates) set 

out in either the Purchase Order, the Variation Purchase Order, or any 

other agreed schedule of rates (as the case may be). 

5.4. Where no rates or prices are stipulated, labour will be paid at reasonable industry 

rates (based on the complexity and locality of the works) and plant and materials 

shall be paid at cost plus 5% in respect of profits and overheads. 

5.5. Where compliance with an instruction under this clause 5  will result in the Sub-

Contract Works not being completed by the completion date (or any revised 

completion date) Dürr will issue a notice in writing specifying an extension of time for 

completion as may be reasonable. 

 
6. Payment 

6.1. The Sub-Contract Price shall be as set out in the Purchase Order and shall, unless 

agreed in writing, include all transport, carriage, and duty/tax costs and the provision 

of all Technical Documents required under the Sub-Contract. 

 

6.2. Subject to clause 6.3.3 , where the Sub-Contractor:  
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6.2.1. fails to return a signed Order Confirmation, Dürr shall be entitled to 

withhold 100% of the Sub-Contract Price until the signed Order 

Confirmation has been received; and 

6.2.2. fails to provide any of the Technical Documents as required under the 

Sub-Contract, Dürr shall be entitled to withhold 10% of the Sub-Contract 

Price until they have been provided. 

6.3. Where Part 2 of the Housing Grants Construction & Regeneration Act 1996 (the 

“Construction Act”) applies Dürr shall make payment as follows: 

6.3.1. the Sub-Contractor shall submit applications for payment by no later than 

the last working day of the calendar month in which each of the payment 

milestones as set out in the Purchase Order are achieved (or where no 

payment milestones are specified, on the last day of each calendar month 

during which Sub-Contract works have been carried out). Applications for 

payment shall be based on the value of the milestone completed or where 

no milestones are specified the value of the Sub-Contract Works 

completed at the time the application for payment is submitted. The due 

date for payment shall be the date the application is received by Dürr. The 

application for payment shall set out the sum the Sub-Contractor 

considers to be due and basis upon which that sum has been calculated. 

6.3.2. Not later than 5 days after the due date Dürr shall issue a notice  

specifying the  sum it considers to be due to the Sub-Contractor as at the 

“due date”, and the basis upon which that sum has been calculated (a 

“Payment Notice” ). 

6.3.3. If Dürr intends to pay less than the sum stated in either the Sub-

Contractor’s application for payment or the Payment Notice, it shall, not 

later than 1 day before the final date for payment, issue a notice 

specifying the sum it considers to be due as at the date of the notice and 

the basis upon which that sum has been calculated (a “Pay Less 

Notice” ). 

6.3.4. the final date for payment shall be the last working day of the end of the 

2nd calendar month following the month in which the application for 

payment is received by Dürr.  

6.3.5. If the Sub-Contractor becomes insolvent as defined by s.113 of the 

Housing Grants Construction and Regeneration Act 1996 (the 

“Construction Act” ) at any time between the date for issuing a Pay Less 

Notice and the final date for payment, Dürr shall not be obliged to make 

any further payment to the Sub-Contractor. 
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6.3.6. Dürr shall not be obliged to make payment to the Sub-Contractor in 

respect of any Sub-Contractor Works for which Dürr has not received 

payment by reason of the employer under the Main Contract becoming 

insolvent as defined by s.113 of the Construction Act. 

6.4. Where Part 2 of the Construction Act does not apply, the Sub-Contractor shall submit 

an invoice to Dürr by the last working day of each calendar month during which each 

of the payment milestones as set out in the Purchase Order are achieved (or where 

no payment milestones are specified, on the last day of each calendar month during 

which the delivery of goods and/or services was provided. Subject to any entitlement 

to withhold monies from the Sub-Contractor, Dürr shall make payment by the nearest 

working day to the end of the 2nd calendar month following the month in which the 

application for payment is received by Dürr. 

6.5. Following completion of the Sub-Contract Works, Dürr shall, with the final payment to 

be made to the Sub-Contractor, issue a Final Account Statement. Unless the Sub-

Contractor has, within 5 days of receipt of the Final Account Statement, commenced 

adjudication or court proceedings, the Sub-Contractor acknowledges and agrees that 

the Final Account Statement shall be conclusive, final and binding on the Sub-

Contractor in respect of all sums due and or owing to it under the Sub-Contract.   

6.6. If Dürr fails to pay a sum due to the Sub-Contractor by the final date for payment (or 

the date for payment under clause 6.4  as the case may be), the sum due shall 

attract simple interest at the rate of 4% over the prevailing Bank of England base 

rate, subject to a maximum rate of interest of 8%, until such time as the sum due is 

paid. 

6.7. Where the Sub-Contractor is a “contractor” for the purposes of the Construction 

Industry Scheme, payments to the Sub-Contractor shall be in accordance with the 

Construction Industry Scheme. 

6.8. For the avoidance of doubt, Dürr may set-off against payments due to the Sub-

Contractor any sums which are owed by the Sub-Contractor to Dürr in relation to any 

other contract. 

6.9. The Sub-Contractor shall not be entitled to suspend performance of any of its 

obligations under the Sub-Contract where the Sub-Contractor asserts that monies 

are owed to it under any other contract it has entered into with Dürr. 

 
7. Completion and Defects 

7.1. Dürr will notify the Sub-Contractor in writing of the date when in Dürr’s opinion the 

Sub-Contract Works have reached completion. 
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7.2. During the Warranty Period, Dürr (or its authorised representative) shall notify the 

Sub-Contractor in writing, and the Sub-Contractor shall at its own cost, repair or 

replace any installation works and/or plant and/or materials not in accordance with 

clauses 2.1, 2.2, and/or 2.10 . Such repair or replacement shall be carried out within 

48 hours of receipt of notification by Dürr, or within such other time period as may be 

agreed in writing by Dürr. 

7.3. During the Warranty Period, the Sub-Contractor shall maintain and/or have access to 

a reasonable supply of spare parts and shall guarantee their prompt availability in 

order to comply with clause 7.2 . 

7.4. If the Sub-Contractor fails to make good such defects or faults as required under 

clause 7.2  Dürr may carry out remedial works itself or instruct others to do so on its 

behalf. Where Dürr exercises its rights under this clause 7.4 , Dürr shall be entitled to 

set-off or recover as a debt the reasonable cost of doing so from any payment due to 

the Sub-Contractor. 

7.5. Dürr (or its authorised representative) shall notify the Sub-Contractor in writing the 

date on which it considers the Sub-Contractor’s obligations under clause 7.2  have 

been discharged. 

7.6. Notwithstanding anything in these Terms & Conditions, if in its reasonable opinion 

Dürr considers that the Sub-Contractor will be unable to complete the Sub-Contract 

Works in accordance with the Sub-Contract (whether in relation to time or quality) 

which will or is likely to affect the completion of the works under the Main Contract, 

Dürr may, to the exclusion of the Sub-Contractor, procure the completion of the Sub-

Contract Works. Where Dürr exercises its rights under this clause 7.6 , Dürr shall be 

entitled to recover, as a debt from the Sub-Contractor, any additional costs it incurs 

over and above the Sub-Contract Price.  

 
8. No Approval 

8.1. No payment, approval, comment, consent, or indication of satisfaction given by Dürr 

(or its authorised representative) shall operate to reduce, extinguish, exclude, limit or 

modify the Sub-Contractor’s obligation to fulfil its duties and obligations under the 

Sub-Contract. 

 
9. Health & Safety 

9.1. The Sub-Contractor shall provide all necessary supervision to ensure the proper 

execution of the Sub-Contract Works and shall have a competent person on site who 

shall be authorised to accept instructions on behalf of the Sub-Contractor. 
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9.2. The Sub-Contractor shall, where applicable, comply with the CDM Regulations 

and/or any other rules or regulations in force at the site, and/or any requirements for 

health and safety and quality control under either the Sub-Contract or the Main 

Contract. 

9.3. The Sub-Contractor shall not use or specify for use any products or materials which 

are generally known in the construction or engineering industry to be deleterious or 

potentially hazardous, or not in conformity with any relevant British or European 

Standards or Codes of Practice. In particular: 

9.3.1. where relevant, the Sub-Contractor shall comply in all respects with 

Regulation (EC) 1907/2006 concerning the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH); and 

9.3.2. the Sub-Contractor shall not use, specify for use, or permit to be used by 

others any silicone or silicone based products, or any other product, 

substance or material which is not compatible with paint. 

9.4. If, in the performance of its obligations, the Sub-Contractor becomes aware that it, or 

any other person has specified or used, or authorised for use any such product, 

substance of material referred to in clause 9.3  the Sub-Contractor will immediately 

notify Dürr in writing.  

9.5. In the event of any breach of clause 9.3 , the Sub-Contractor will be liable to 

indemnify Dürr in relation to any loss, expense, cost, or damage incurred or suffered 

by Dürr as a result of such breach. 

 
10. Termination 

10.1. If Dürr’s employment under the Main Contract is terminated for whatever reason, the 

Sub-Contractor’s employment shall be automatically terminated. 

10.2. If the Sub-Contractor is in Material Breach of the Sub-Contract, Dürr may by notice in 

writing, immediately terminate the Sub-Contractor’s employment under the Sub-

Contract. For the purposes of this clause 10.2  Material Breach is defined as follows: 

10.2.1. non-authorised or unlawful suspension of the Sub-Contract Works by the 

Sub-Contractor; 

10.2.2. serious and/or persistent delay in carrying out the Sub-Contract Works; 

10.2.3. specifying or using materials in breach of clause 9.3;  

10.2.4. failure to provide evidence of insurance in breach of clause 11.2 ; or 

10.2.5. a breach of clause 18  (anti-bribery); and/or 

10.2.6. unlawful repudiation of the Sub-Contract by the Sub-Contractor. 

 



 

Version 17 – May 2017 

 

10.3. If the Sub-Contractor fails to proceed regularly and diligently with the Sub-Contract 

Works, or fails to comply with its obligations under the Sub-Contract (including, but 

not limited to the delivery of plant and/or materials which are not of satisfactory 

quality or fit for their intended purpose, or otherwise not in accordance with the 

requirements of the Sub-Contract) Dürr may serve a notice in writing on the Sub-

Contractor specifying the default(s). If the Sub-Contractor continues a specified 

default for 7 days from receipt of such notice, Dürr may by further notice in writing 

terminate the Sub-Contractor’s employment with immediate effect. 

10.4. Either party may, by notice in writing, immediately terminate the Sub-Contract where 

the other party is insolvent as defined by s.113 of the Construction Act.  

10.5. Either party may terminate the Sub-Contract in the event of force majeure which 

continues for a continuous period of 45 days or more. For the purposes of this 

clause 10.5  force majeure shall mean any event, resulting in delay, proven to be 

beyond the reasonable control of either party including but not limited to any act of 

God, natural disasters, fire, flood, explosions or earthquakes, governmental actions, 

war, terrorism, riot, or strikes (other than of the Sub-Contractor’s own workforce). 

10.6. Where the Sub-Contractor’s employment is terminated under this clause 10 , the 

Sub-Contractor shall be entitled to payment in respect of the Sub-Contract Works 

properly completed up to the date of termination, but Dürr shall not be liable for any 

claim by the Sub-Contractor for loss and/or expense and/or damage including but not 

limited to loss of profit arising from such termination. 

10.7. Where the Sub-Contractor’s employment has been terminated as the result of Sub-

Contractor default under clause 10.2  or 10.3 or the Sub-Contractor’s insolvency 

under clause 10.4 , Dürr shall be entitled to deduct from any payment due to the Sub-

Contractor or recover as a debt any loss, expense, damage, or other cost suffered or 

incurred by Dürr as a direct result of the termination. 

 
11. Insurances 

11.1. The Sub-Contractor is required to take out and maintain the following insurances: 

11.1.1. Employer’s Liability with a limit of indemnity of not less than £5,000,000; 

11.1.2. Public Liability with a limit of indemnity of not less than £5,000,000; 

11.1.3. Product Liability with a limit of indemnity of not less than £5,000,000; 

11.1.4. Contractor’s All Risk and Marine Cargo Insurance for the full value of any 

goods and/or services to be provided under the Sub-Contract; and 

11.1.5. (where required under clause 3.1.3 ) Professional Indemnity Insurance 

with a limit of indemnity of not less than £1,000,000 
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(the “Insurances”) 

11.2. The insurances listed at 11.1.1 to 11.1.4 inclusive shall be maintained for the 

duration of the Sub-Contract Works. The insurance listed at 11.1.5 shall be 

maintained for a period of 6 years from the completion of the Sub-Contract Works. 

11.3. The Sub-Contractor shall, upon reasonable request, provide evidence that the 

insurances are in place and are being maintained. 

11.4. The Sub-Contractor shall give written notice, as soon as reasonably practicable, of 

any circumstances which may give rise to a claim under the Insurances. 

11.5. If the Sub-Contractor fails to effect and/or maintain any of the Insurances, Dürr at its 

own discretion may take out such insurance as may be necessary. Any premium(s) 

paid by Dürr may be deducted from any sums due to the Sub-Contractor or otherwise 

be recovered by Dürr as a debt due. 

 
12. INDEMNITY 

12.1. Notwithstanding any other provision in these Terms & Conditions, the Sub-Contractor 

shall be liable for, and shall indemnify Dürr against, any expense, liability, loss, claim 

or proceedings whatsoever in respect of any breach of the Sub-Contract (including 

negligence) by the Sub-Contractor arising out of or in the course of or caused by the 

carrying out of the Sub-Contract Works, except to the extent that the same is due to 

any act or neglect of Dürr or its authorised representatives. 

 
13. Notices 

13.1. Any notice under these Terms & Conditions of Purchase shall be sufficiently served if 

sent by hand, facsimile transmission, or by first class post to the registered office of 

the party (or if there is no registered office, the last known trading address). 

13.2. Notice by hand shall be deemed to be served on the date of delivery, and notice by 

facsimile transmission shall be deemed to be served at the time recorded on the 

facsimile report sheet, provided that if any notice sent by hand or facsimile is sent 

after 5:00pm on any day, it shall be deemed to be served on the next business day. 

13.3. Notice by post shall be deemed to be served 2 days after the date of posting 

providing the end of that period falls before 5:00pm on a business day and otherwise 

on the next business day. 

 
14. Dispute Resolution 

14.1. The parties shall attempt to resolve any dispute or difference by negotiation. If a 

dispute or difference cannot be resolved by negotiation within a reasonable time, the 

parties may attempt mediation. If the parties are unable to agree on the identity of a 

mediator, either party may apply to ADR Group to nominate a mediator. 
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14.2. In circumstances where a party reasonably believes a dispute or difference is unlikely 

to be fully resolved by way of mediation and intends to remit such dispute or 

difference to the Courts for determination, the Parties shall comply with the pre-action 

protocol for construction and engineering disputes prior to issuing any court 

proceedings.  

14.3. Where Part 2 of the Construction Act applies, either party may refer any dispute or 

difference to adjudication which shall be conducted in accordance with the Scheme 

for Construction Contracts (England & Wales) Regulations 1998. 

14.4. The adjudicator nominating body shall be either the Institution of Mechanical 

Engineers (in the case of disputes concerning mechanical installation works), the 

Institute of Electrical Engineers (in the case of disputes concerning electrical 

installation works), or in any other case the Chartered Institute of Arbitrators, save 

that where a dispute under the Main Contract has been referred to adjudication which 

relates to a dispute arising under the Sub-Contract, the parties agree that the 

adjudicator (if he agrees) shall also be appointed to act as the adjudicator in relation 

to the dispute arising under the Sub-Contract. 

 
15. Confidentiality 

15.1. The Sub-Contractor shall not, without Dürr’s prior written approval, disclose to any 

other person (other than to fulfil the Sub-Contractor’s obligation under the Sub-

Contract or where disclosure is required by law) any information about either the 

Main Contract or the Sub-Contract. 

15.2. The Sub-Contractor shall not use any information obtained by reason of the Sub-

Contract, including the names and/or reputation of any parties involved, for any 

publicity, advertising or marketing purposes. 

 
16. Ethical Standards and Human Rights 

16.1. In performing its obligations under the Contract, the Sub-Contractor shall comply with 

the Modern Slavery Act 2015. 

16.2. The Sub-Contractor warrants that, to the best of its knowledge, in relation to the 

carrying out its obligations under the Contract: 

16.2.1. it does not employ engage or otherwise use any child labour in 

circumstances such that the tasks performed by any such child labour 

could reasonably be foreseen to cause either physical or emotional 

impairment to the development of such child; 
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16.2.2. it does not use forced labour in any form (prison, indentured, bonded or 

otherwise) and its employees are not required to lodge papers or deposits 

on starting work; 

16.2.3. it provides a safe and healthy workplace, presenting no immediate 

hazards to its employees.  Any housing provided by the Sub-Contractor to 

its employees is safe for habitation.  The Sub-Contractor provides access 

to clean water, food, and emergency healthcare to its employees in the 

event of accidents or incidents at the Sub-Contractor’s workplace; 

16.2.4.  it does not discriminate against any employees on any ground (including 

race, religions, disability or gender); 

16.2.5. it does not engage in or support the use of corporal punishment, mental, 

physical, sexual or verbal abuse and does not use cruel or abusive 

disciplinary practices in the workplace; 

16.2.6. it pays each employee at least the minimum wage, or a fair representation 

of the prevailing industry wage, (whichever is the higher) and provides 

each employee with all legally mandated benefits; 

16.2.7. it complies with the laws on working hours and employment rights in the 

countries in which it operates; and 

16.2.8. it is respectful of its employee’s right to join and form independent trade 

unions and freedom of association. 

16.3. The Sub-Contractor agrees that it is responsible for controlling its own supply chain 

and that it shall encourage compliance with ethical standards and human rights by 

any subsequent supplier of goods and services that are used by Sub-Contractor 

when performing its obligations under this Agreement.  

16.4. The Sub-Contractor shall ensure that it has ethical and human rights policies and an 

appropriate complaints procedure to deal with any breaches of such policies. 

16.5. Dürr reserves the right upon reasonable notice (unless inspection is for cause, in 

which case no notice shall be necessary) to enter upon the Sub-Contractor’s 

premises to monitor compliance by the Sub-Contractor of the warranties set out in 

this clause 16  and the Sub-Contractor shall, subject to compliance with law, furnish 

Dürr with any relevant documents requested by Dürr in relation thereto. 

 
17. Restraint of Trade 

17.1. In order to protect the confidential information and business connections of Dürr to 

which the Sub-Contractor has access as a result of the Sub-Contract, the Sub-

Contractor covenants with Dürr that it shall not: 
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17.1.1. during the term of the Sub-Contract, and during the warranty period 

provided by Dürr to its customer under the Main Contract, solicit or 

endeavour to entice away from the Company the business or custom of 

the customer under the Main Contract with a view to providing goods or 

services to that customer in competition with Dürr; or  

17.1.2. be involved with the provision of goods or services to (or otherwise have 

any business dealings with) the customer in the course of any business 

concern which is in competition with Dürr (other than as permitted by this 

Sub-Contract). 

17.3 The restrictions imposed on the Sub-Contractor by this clause 17  apply to it acting: 

17.1.3. directly or indirectly; and 

17.1.4. on its own behalf or on behalf of, or in conjunction with, any firm, company 

or person. 

 
18. Anti-Bribery 

18.1. The Sub-Contractor shall: 

18.1.1. comply with all applicable laws, statutes, and regulations relating to anti-

bribery and anti-corruption including but not limited to the Bribery Act 

2010 (the “Relevant Requirements” ); 

18.1.2. not engage in any activity, practice or conduct which would constitute an 

offence under sections 1, 2 or 6 of the Bribery Act 2010 if such activity, 

practice or conduct had been carried out in the UK; 

18.1.3. have and shall maintain in place throughout the term of this agreement its 

own policies and procedures to ensure compliance with the Relevant 

Requirements; 

18.1.4. promptly report to Dürr any request or demand for any undue financial or 

other advantage of any kind received by the Sub-Contractor in connection 

with the performance of this agreement; 

18.2. The Sub-Contractor shall ensure that any person associated with the Sub-Contractor 

who is performing services in connection with the Contract does so only on the basis 

of a written contract which imposes on and secures from such person terms 

equivalent to those imposed on the Sub-Contractor in this clause 18  (the “Relevant 

Terms” ). The Sub-Contractor shall be responsible for the observance and 

performance by such persons of the Relevant Terms, and shall be directly liable to 

the Customer for any breach by such persons of any of the Relevant Terms. 

 
 
 


